



ADDENDUM NO. 1

TO THE PROSPECTIVE PROPOSERS UNDER RFB NO. 8366

Nicolaus Dairy Fire Tank

SACRAMENTO REGIONAL COUNTY SANITATION DISTRICT

Amendments to RFB No. 8366 as follows:

1. On page 5 of the RFB document, under Key Action Dates, the Project Completion date is noted as 45 days after notice to proceed Based on the questions received, this period was already changed to 60 days. The District recognizes that there are unprecedented circumstances such as the pandemic and wildfires that add further challenges to project completion. This period can be negotiated after the bid is awarded.

Thank you,

Vyomini Upadhyay

Associate Civil Engineer

Sacramento Regional County Sanitation District